STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 08/ 05 I'N PLUVAS COUNTY NEAR STORRI E FROM 02/ 09/ 05
CONTRACT NUMBER 02- 398004 GRI ZZLEY DOVE TUNNEL TO 0.2 KM EAST CONTRACT CODE 'D '
LOCATI ON 02-PLU-70-0.7/1.3 OF ELEPHALT BUTTE TUNNEL 7 CONTRACT | TEMS
I NSTALL TUNNEL LI GHTI NG FEDERAL Al D ACST-P070-(085)E

PH- P070- (085) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1 583, 000 TOTAL NUMBER OF WORKI NG DAYS 140
NUMBER OF BI DDERS 6 ENG NEERS EST 526, 000. 00 AMOUNT UNDER 50, 774. 75 PERCENT UNDER EST 9. 65
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 475, 225. 25 6 TENNYSON ELECTRI C I NC 925 606-1038
00717998
7275 NATI ONAL DR SUI TE A2 FAX 925 606- 7655
LI VERMORE CA 94550
2 479, 566. 00 3 CLAYBORN CONTRACTI NG 530 268-9512
GROUP I NC 00565144
10556 COwvBI E ROAD FAX 530 268-9524
AUBURN CA 95602-8908
3 502, 337. 00 1 NORTHERN | NDUSTRI AL ELECTRI C 530 246-2366
00291649
2435 RADI O LANE FAX 530 246-2368
REDDI NG CA 96001
4 563, 000. 00 4 ROYAL ELECTRI C COVPANY 916 428-0286
00357377
P O BOX 231430 FAX 916 428-4136
SACRAMENTO CA 95823-1430
5 574, 999. 67 2 ABACUS CONSTRUCTI ON | NC 530 244-0777
00837300
P O BOX 990670 FAX 530 244-7189
REDDI NG CA 96099
6 613, 753. 00 5 STEI NY AND COVPANY | NC 707 552-6900
00161273
P O BOX 3008 FAX 707 554-6347

VALLEJO CA 94590



02- 398004
02-PLU-70-0
02/ 08/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

02/ 09/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 NONE

NONE



02- 398004 Bl D245

02- PLU-70-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 08/ 05 02/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADVANCED CONCRETE CUTTI NG AND CORI NG DRI LLI NG AND M SCELLANECUS
AUBURN CA
FORCE TRAFFI C CONTROL | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
EXETER CA
NOELS VELDI NG | NC FI ELD FABRI CATI ON

GRASS VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
8490 HARTMEYER LANE
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAVPBELL ELECTRIC TUNNEL ELECTRI CAL ( PARTI AL)
P O BOX 644

BELLA VI STA CA 96008-0644



02- 398004 Bl D245

02- PLU-70-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

02/ 08/ 05 02/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BAYWOOD ENVI RONVENTAL WATER POLLUTI ON CONTROL PLAN
FAI RFAX CA
FORCE TRAFFI C CONTROL TRAFFI C CONTROL

EXETER CA



02- 398004 Bl D245

02- PLU-70-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
02/ 08/ 05 02/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00~ 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 500. 00* 2,500. 00
3 033973 PORTABLE TEMPORARY CONCRETE WASHOUT LS LUWP SUM 2,500. 00* 2,500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 500. 00* 2,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 52, 500. 00* 52, 500. 00
6 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 10, 820 . 0003 3.25
7 033974 TUNNEL ELECTRI CAL LS LUVP SUM 413, 722. 00* 413, 722. 00

TOTAL 475, 225. 25



| TEM

~NoObhWNE

TOT

02- 398004

02- PLU-70-0

02/ 08/ 05

292, 526.

129840.
292526.

479, 566. 00

SUMMARY

330, 827.

OF

REMA/

113610.

330827.

502, 337. 00

NI NG BI DDERS
FOURTH
BI D AMOUNT
1, 250. 00* 1250
6, 000. 00* 6000
1, 000. 00* 1000
2, 000. 00* 2000
75, 000. 00* 75000
7.30 78986
398, 764. 00* 398764.
563, 000. 00

Bl D245

PACE 6
02/ 09/ 05
FI FTH
BI D AMOUNT
1, 000. 00* 1000
4, 000. 00* 4000
2,100. 00* 2100
900. 00* 900
53, 000. 00* 53000
13. 4935 145999.
368, 000. 00* 368000.
574, 999. 67



02- 398004 Bl D245

02- PLU-70-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
02/ 08/ 05 02/ 09/ 05
| TEM SI XTH
Bl D AMOUNT
1 1, 000. 00* 1000. 0
2 1, 000. 00~ 1000. 0
3 1, 200. 00* 1200.0
4 600. 00* 600. 0
5 104, 000. 00* 104000. 0
6 9.10 98462. 0
7 407, 491. 00* 407491.0

TOT 613, 753. 00



